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CONTRACT AGREEMENT

This AGREEMENT made this 11t day of March 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and RICZEN
CONSTRUCTION AND SUPPLY, INC. Bayambang, Pangasinan, (hereinafter called the “Contractor™) of
the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Installation of Solar Street
Lights and Concreting of Path Walk/Barangay Roads at Various Barangays (A. Concreting of Path Walk,
Brgy. San Pedro; B. Construction/Installation of Solar Street Lights, Brgy. Nangapugan; C.
Construction/bgagallation of Solar Street Lights, Brgy. Casantamariaan; D. Concreting of Barangay Road,
Brgy. CArayaemn; E. Construction/Installation of Solar Street Lights, Brgy. Calomboyan; F.
Construction/Installation of Solar Street Lights, Brgy. Gonzalo) @ San Quintin, Pangasinan, Community
Development Projects Fund, PR. No. No. 2022-01-0387, Project ID No. PANG-2022-02-0205-CW,
(hereinafter called the “Civil Works™) and the Entity has accepted the Bid for Four Million Three Hundred
Ninety Three Thousand Seven Hundred Eleven and 55/100 Pesos Only (P4,393,711.55) by the
Contractor for the execution and completion of such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a.  Philippine Bidding Documents (PBDs);

i Drawings/Plans;
ii. Specifications;
1ii. Bill of Quantities;
: iv. General and Special Conditions of C ontract;
v. Supplemental or Bid Bulletins, in any;

b.  Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e. g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

c.  Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or information prescribed by the GPPB at that are subsequently required
for submission_after the contract execution, such as the Notice to Proceed, Variation
Orders and Warranty Security, shall likewise form part of the Contract.

3 In consideration for the sum of for Four Million Three Hundregd Ninety Three Thousand
Seven Hundred Eleven and 55/100 Pesos Only (P4,393,711.55) or such other sums as
may be ascertained, RICZEN CONSTRUCTION AND SUPPLY, INC. agrees to the
Construction/Installation of Solar Street Lights and Concreting of Path Walk/Barangay Roads
at  Various Barangays (A. Concreting of Path Walk, Brgy. San Pedro; B.
Construction/Installation ~ of  Solar  Street Lights,  Brgy.  Nangapugan; C.
Construction/Installation of S@(zr Street Lights, Brgy. Casantamariaan; D. Concreting of
Barangay Road, Brgy. CArayaca); E. Construction/Installation of Solar Street Lights, Brgy.
Calomboyan; F. Construction/Installation of Solar Street Lights, Brgy. Gonzalo) @ San
Quintin, Pangasinan, Community Development Projects Fund, PR. No. No. 2022-01-0387,
Project ID No. PANG-2022-02-0205-CW, in accordance with his/her/its Bid.




image2.jpg
4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

Lo
HO DO\l ESPINO 111
overnor
For:
PROVINCIAL GOVERNMENT RICZEN CONSTRUCTION
OF PANGASINAN AND SUPPLY, INC.

ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan )

gg.
Municipality of g AvERL, PANGASE G

LINGAYEN,
BEFORE ME, a Notary Public, for and in P%m, Philippines, personally appeared the
following:

HON. AMADO I ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
RICAARDO M. CAMACHO Proof of Identity To ~Jkemben
(Contractor) Issued at 4A% - 583 o2 - O
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and

who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Installation of Solar Street Lights
and Concreting of Path Walk/Barangay Roads at Various Barangays (A. Concreting of Path Walk, Brgy.
San  Pedro; B. Construction/Installation of Solar Street Lights, Brgy. Nangapugan; C.
Conmuctian/]@allation of Solar Street Lights, Brgy. Casantamariaan; D. Concreting of Barangay Road,
Brgy. CArayaean; E. Construction/Installation of Solar Street Lights, Brgy. Calomboyan; F.
Construction/Installation of Solar Street Lights, Brgy. Gonzalo) @ San Quintin, Pangasinan, Community
Development Projects Fund, PR. No. No. 2022-01-0387, Project ID No. PANG-2022-02-0205-CW, consisting
of two (2) pages including this page where the acknowledgement is written. Pages One and Two are signed on
the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with my

notarial seal. o
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrgmr: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO Il
Governor

NOTICE OF AWARD

09 March 2022

ENGR. RICARDO M. CAMACHO

Authorized Managing Officer

RICZEN CONSTRUCTION AND SUPPLY, INC.
National Road, Brgy. Buayaen, Bayambang,
Pangasinan

Dear Engr. Camacho:

We are happy to notify you that the Construction/Installation of Solar Street Lights and Concreting of Path
Walk/Barangay Roads at Various Barangays (A. Concreting of Path Walk, Brgy. San Pedro; B.
Construction/Installation of Solar Street Lights, Brgy. Nangapugan; C. Construction/Installation of Solar
Street Lights, Brgy. Casantamariaan; D. Concreting of Barangay Road, Brgy. CArayacan; E.
Construction/Installation of Solar Street Lights, Brgy. Calomboyan; F. Construction/Installation QSolar
Street Lights, Brgy. Gonzalo) @ San Quintin, Pangasinan, Community Development Projects Fund, PR. No.
No. 2022-01-0387, Project ID No. PANG-2022-02-0205-CWw, is hereby awarded you as the Bidder with the
Lowest Calculated/Rated Responsive Bid at a Contract Price equivalent to Four Million Three
Hundred Ninety Three Thousand Seven Hundred Eleven and 55/100 Pesos Only (P4,393,711.55).
L

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

/ —

DO L. ESPINO III

AMBISY@N

NATIN2040 ™





image4.jpg
Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
i i 3 -918- -948-4565
inci inistrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4!
Provincial Administrator Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 111
Governor

NOTICE TO PROCEED

15 March 2022

ENGR. RICARDO M. CAMACHO

Authorized Managing Officer

RICZEN CONSTRUCTION AND SUPPL Y, INC.
National Road, Brgy. Buayaen, Bayambang,
Pangasinan

Dear Engr. Camacho:

The attached Contract Agreement having been approved, notice is hereby given to RICZEN
CONSTRUCTION AND SUPPLY, INC. that work may proceed on the Construction/Installation of Solar
Street Lights and Concreting of Path Walk/Barangay Roads at Various Barangays (A. Concreting of Path
Walk, Brgy. San Pedro; B. Construction/Installation of Solar Street Lights, Brgy. Nangapugan; C.
Comtruction/hugllation of Solar Street Lights, Brgy. Casantamariaan; D. Concreting of Barangay Road,
Brgy. CArayacan; E. Construction/Installation of Solar Street Lights, Brgy. Calomboyan; F.
Construction/Installation of Solar Street Lights, Brgy. Gonzalo) @ San Quintin, Pangasinan, Community
Development Projects Fund, PR. No. No. 2022-01-0387, Project ID No. PANG-2022-02-0205-CW, within
seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.
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NATIN2040 ™~





